STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 10/ 18/ 05 I N BUTTE COUNTY NEAR OROVI LLE AT 10/ 19/ 05
CONTRACT NUVBER 03- 3822V4 VAR OUS LOCATI ONS CONTRACT CODE ' A
LOCATI ON 03- BUT- 149- 0. 0/ R4. 6 197 CONTRACT | TEMS
CONSTRUCT 4 LANE EXPRESSWAY FEDERAL AlD ACST- X007- (008) E
P- X007- ( 008) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPOSALS | SSUED 31 FUND TOTAL  HE14 , HB1 , HA21 84, 925, 000 TOTAL NUMBER OF WORKI NG DAYS 500
NUMBER OF BIDDERS 3  ENG NEERS EST 77,024,043.07  AMOUNT OVER 7,794, 774. 93 PERCENT OVER EST 10. 12
PROGRAM ELENMENTS 1P RAS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 84, 818,818.00 3 DE SI LVA GATES CONSTRUCTI ON 925 829- 9220
00704195
P O BOX 2909 FAX 925 803- 4263
DUBLIN CA 94568
2 84, 867,477.00 1 F C | OONSTRUCTORS GRANI TE A 707 742- 6000
JO NT VENTURE OF FCl 00772589
CONSTRUCTORS | NC AND GRANI TE
CONSTRUCTI ON
2100 GOODYEAR ROAD FAX 707 746- 0849
BENICIA CA 94510
3 91, 035, 096.60 2 M C M BAY CI TI ES JV 916 334-1221

P O BOX 620
NORTH HI GHLANDS CA 95660

00286430
FAX 916 334- 0562



03-3822V4 Bl D245
03- BUT- 149 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 18/ 05 10/ 19/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTORS M NOR CONCRETE ( PARTI AL)

OROVI LLE CA

GERCO CONTRACTI NG I NC
AUBURN CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

KENTS O L SERVI CE
STOCKTON CA

M BUMGARNER | NC
LI VERMORE CA

M KE BROWN ELECTRI C COVPANY
COTATI CA

PI SOR FENCE DI VI SI ON
Cl TRUS HEI GHTS CA

R E SERRANO | NC
PLEASANT HI LL CA

SHASTA CONSTRUCTORS
REDDI NG CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SI GN STRUCTURE

ERCSI ON CONTROL

PAVEMENT FABRI C

VETAL BEAM GUARD RAI L

ELECTRI CAL

FENCI NG

CONCRETE BARRI ER

BRI DGE

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



03-3822V4
03- BUT- 149
10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 19/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AYALA BORI NG
FONTANA CA

CASE PACI FI C
PASO RCOBLES CA

DSI
LONG BEACH CA

ELI JAH ELECTRI C
MODESTO CA

FRANK MEDI NA
CROVI LLE CA

GERCO CONTRACTOR | NC
AUBURN CA

HARDI NG CONSTRUCTI ON
CAKLAND CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

J AND M LAND RESTORATI ON

BAKERSFI ELD CA

KENTS O L SERVI CE
STOCKTON CA

CONTI NUED ON NEXT PAGE

STRI PI NG AND RELATED ( PARTI AL)

HORI ZONTAL DRAI'N, JACK, BORE AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

POST TENSI ONI NG, PRESTRESSI NG AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS ( PARTI AL)

OVERHEAD SI GNS AND RELATED ( POARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

PAVI NG FABRI C, ASPHALT AND RELATED ( PARTI AL)



03-3822V4 Bl D245

03- BUT- 149 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 18/ 05 10/ 19/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MBI METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
LI VERMORE CA
MBI ROADWAY CONCRETE BARRI ER AND RELATED ( PARTI AL)
LI VERMORE CA
Pl SOR FENCE DI VI SI ON | NC FENCI NG AND RELATED ( PARTI AL)

Cl TRUS HEI GHTS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BALDW N CONTRACTI NG BASE AND PAVI NG ( PARTI AL)
CHI CO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DS PRESTRESSI NG
LONG BEACH CA
FONTANA STEEL REI NFORCEMENT
STOCKTON CA
HARDI NG CONSTRUCTI ON M NOR CONCRETE ( PARTI AL)
SAN FRANCI SCO CA
J AND M LAND RESTCRATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
MBI METAL BEAM GUARD RAIL, SAFETY RAIL AND SI GN STRUCTURES
LI VERMORE CA

CONTI NUED ON NEXT PAGE



03-3822V4
03- BUT- 149
10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 5
10/ 19/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 M KE BROMN ELECTRI C
COTATI CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

ELECTRI CAL

FENCI NG



03-3822V4 Bl D245

03- BUT- 149 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 18/ 05 10/ 19/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 500 10, 000. 00 5, 000, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 4,760 10. 00 47, 600. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 10, 000. 00 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 200, 000. 00 200, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 50, 000. 00 50, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 100, 000. 00 100, 000. 00
8 (S) 120120 TYPE 111 BARRI CADE EA 200 100. 00 20, 000. 00
9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 540 25. 00 13, 500. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 12, 400 2.00 24,800. 00
11 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 74 100. 00 7,400. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 176, 000 .50 88, 000. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 240 50. 00 12, 000. 00
14 (S) 034798 TRAFFI C PLASTI C DRUM EA 330 100. 00 33, 000. 00
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 12, 000 3.00 36, 000. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 25, 000. 00 25, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 310 40. 00 252, 400. 00
18 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 250. 00 42, 500. 00
19 129150 TEMPORARY TRAFFI C SCREEN M 49 50. 00 2,450. 00
20 150206 ABANDON CULVERT M 330 100. 00 33, 000. 00
21 150229 ABANDON WATER WELL EA 3 5, 000. 00 15, 000. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 490 20. 00 9, 800. 00
23 150668 REMOVE FLARED END SECTI ON EA 60 100. 00 6, 000. 00
24 034799 REMOVE CONCRETE | RRI GATI ON BOX EA 1 2,500. 00 2,500. 00
25 034800 REMOVE YELLOW TRAFFI C STRI PE M 2,020 4.00 8, 080. 00
26 034801 REMOVE WHI TE TRAFFI C STRI PE M 5,220 2.00 10, 440. 00
27 150713 REMOVE PAVEMENT MARKI NG M 66 20. 00 1, 320. 00
28 150742 REMOVE ROADSI DE SI GN EA 110 100. 00 11, 000. 00
29 150771 REMOVE ASPHALT CONCRETE DI KE M 270 10. 00 2,700. 00
30 150801 REMOVE OVERSI DE DRAI N EA 2 500. 00 1, 000. 00
31 150805 REMOVE CULVERT M 870 100. 00 87, 000. 00
32 150820 REMOVE | NLET EA 5 1, 000. 00 5, 000. 00
33 150821 REMOVE HEADWAL L EA 21 1, 000. 00 21, 000. 00
34 150825 REMOVE REI NFORCED CONCRETE BOX CULVERT VB 85 400. 00 34, 000. 00
35 150860 REMOVE BASE AND SURFACI NG VB 22,300 15. 00 334, 500. 00
36 151512 RECONSTRUCT | NLET EA 1 2, 000. 00 2, 000. 00
37 152390 RELOCATE ROADSI DE SI GN EA 71 200. 00 14, 200. 00



03- 3822V4 Bl D245

03- BUT- 149 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

10/ 18/ 05 10/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 152604 MODI FY | NLET EA 4 1, 500. 00 6, 000. 00
39 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9, 360 7.00 65, 520. 00
40 153210 REMOVE CONCRETE VB 92 175. 00 16, 100. 00
41 153214 REMOVE CONCRETE CURB M 690 35. 00 24, 150. 00
42 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 700 50. 00 35, 000. 00
43 155003 CAP | NLET EA 1 1, 000. 00 1, 000. 00
44 156585 REMOVE CRASH CUSHI ON EA 1 500. 00 500. 00
45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 215, 000. 00 1, 215, 000. 00
46 190101 ROADWAY EXCAVATI ON M8 1,010, 000 15.00 15, 150, 000. 00
47 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 18, 000. 00 18, 000. 00
48 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2,072 100. 00 207, 200. 00
49 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 1,115 100. 00 111, 500. 00
50 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 67 100. 00 6, 700. 00
51 198001 | MPORTED BORROW VB 394, 000 .01 3, 940. 00
52 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3, 600 40. 00 144, 000. 00
53 (S) 202007 DUFF MR 1, 000 30. 00 30, 000. 00
54 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 71 400. 00 28, 400. 00
55 (S) 203014 FI BER ( EROSI ON CONTROL) KG 61, 700 1.00 61, 700. 00
56 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 760 300. 00 228, 000. 00
57 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 12 1, 000. 00 12, 000. 00
58 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 6, 270 70. 00 438, 900. 00
59 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 57, 000 1.00 57, 000. 00
60 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 14, 200 3.00 42, 600. 00
61 208040 NPS 6 SUPPLY LI NE (BRI DGE) M 17 160. 00 2,720. 00
62 208726 300 MM ALTERNATI VE CONDUI T M 240 225. 00 54, 000. 00
63 220101 FI NIl SH NG ROADVWAY LS LUMP SUM 1, 000. 00 1, 000. 00
64 260201 CLASS 2 AGGREGATE BASE VB 216, 000 34. 00 7,344, 000. 00
65 390153 ASPHALT CONCRETE ( TYPE A) TONN 229, 000 68.00 15,572, 000. 00
66 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 26, 700 58. 00 1, 548, 600. 00
67 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 220 145. 00 31, 900. 00

REI NFORCI NG FABRI C)
68 393001 PAVEMENT REI NFORCI NG FABRI C M2 192, 000 1.65 316, 800. 00
69 034802 PLACE ASPHALT CONCRETE DI KE ( TYPE M M 3, 860 5. 00 19, 300. 00
70 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 300 50. 00 15, 000. 00
AREA)

71 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 470 4.00 1, 880. 00
72 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 340 4.00 5, 360. 00
73 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 760 4.00 7, 040. 00



03-3822V4 Bl D245

03- BUT- 149 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 18/ 05 10/ 19/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

74 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 693 450. 00 311, 850. 00
Pl LI NG

75 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 387 500. 00 1, 193, 500. 00
Pl LI NG

76 (S) 490659 1.0 M CAST- I N-DRI LLED- HOLE CONCRETE M 105 1, 100. 00 115, 500. 00
Pl LI NG

77 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 17 2,000. 00 34, 000. 00
Pl LI NG

78 (S) 490665 1.8 M CAST- I N-DRI LLED- HOLE CONCRETE M 301 3, 000. 00 903, 000. 00
Pl LI NG

79 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 160 4,500. 00 720, 000. 00
Pl LI NG

80 (S) 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 168 4,000. 00 672, 000. 00
Pl LI NG

81 490801 STEEL SHEET PILI NG MR 2,610 300. 00 783, 000. 00

82 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 400, 000. 00 400, 000. 00

83 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 329 500. 00 164, 500. 00

84 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8, 723 650. 00 5, 669, 950. 00

85 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 70 800. 00 56, 000. 00
(TYPE EQ

86 510138 CLASS 2 CONCRETE (W NGMALLS) VB 190 900. 00 171, 000. 00

87 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 410 1, 000. 00 410, 000. 00

88 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 210 2,000. 00 420, 000. 00

89 510516 M NOR CONCRETE ( RETAI NI NG WALL) VB 800 500. 00 400, 000. 00

90 510526 M NOR CONCRETE ( BACKFI LL) VB 47 300. 00 14, 100. 00

91 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 80 50. 00 4,000. 00

92 (S) 518050 PTFE BEARI NG EA 12 5, 000. 00 60, 000. 00

93 (S) 519117 JONT SEAL (MR 30 M) M 77 100. 00 7, 700. 00

94 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 M) M 13 600. 00 7, 800. 00

95 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 13 650. 00 8, 450. 00

96 (S) 519129 JONT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 34 1, 500. 00 51, 000. 00

97 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 M) M 27 2, 000. 00 54, 000. 00

98 (S) 519142 JONT SEAL (MR 40 MV) M 10 150. 00 1, 500. 00

99 (S) 520101 BAR REl NFORCI NG STEEL KG 7, 450 2. 00 14, 900. 00

100 ( SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 1,700,470 1. 80 3, 060, 846. 00

101 ( SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 57,373 2.00 114, 746. 00

102 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 720 9. 00 6, 480. 00

W TH VWALKWAY)



03-3822V4 Bl D245

03- BUT- 149 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 18/ 05 10/ 19/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

103 ( SF) 560204 I NSTALL SI GN STRUCTURE (BRI DGE MOUNTED KG 720 3.00 2, 160. 00
W TH WALKWAY)

104 (F) 034803 FURNI SH SI GN' STRUCTURE ( LI GHTVEI GHT) KG 4,475 12.00 53, 700. 00
( EMB)

105 ( SF) 034804 I NSTALL SI GN STRUCTURE (LI GHTVEI GHT) KG 4,475 2.00 8, 950. 00
( EMS)

106 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 226, 073 6. 00 1, 356, 438. 00

107 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 226, 073 1.00 226, 073. 00

108 (S) 034805 760 MM CAST- | N- DRI LLED- HOLE CONCRETE M 14 2,500. 00 35, 000. 00
PI LE ( EMB)

109 (S) 034806 1372 MV CAST- | N- DRI LLED- HOLE CONCRETE M 84 2,500. 00 210, 000. 00
PI LE (S| GN FOUNDATI ON)

110 (S) 034807 1524 MV CAST- | N- DRI LLED- HOLE CONCRETE M 140 2,500. 00 350, 000. 00
PI LE (S| GN FOUNDATI ON)

111 (S) 034808 1524 MV CAST- | N- DRI LLED- HOLE CONCRETE M 8 2,700. 00 21, 600. 00
PI LE ( CVB)

112 034809 FURNI SH SI GN STRUCTURE ( CVB) KG 7,541 7.00 52, 787. 00

113 ( SF) 034810 I NSTALL SI GN STRUCTURE ( CVB) KG 7,541 1. 00 7,541. 00

114 566011 ROADSI DE SI GN - ONE POST EA 120 300. 00 36, 000. 00

115 566012 ROADSI DE SI GN - TWO POST EA 29 500. 00 14, 500. 00

116 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 29 100. 00 2, 900. 00
METHOD)

117 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 380 400. 00 552, 000. 00

118 620913 600 MM ALTERNATI VE Pl PE CULVERT M 940 400. 00 376, 000. 00

119 620924 900 MM ALTERNATI VE Pl PE CULVERT M 490 450. 00 220, 500. 00

120 620930 1050 MM ALTERNATI VE PI PE CULVERT M 34 600. 00 20, 400. 00

121 620933 1200 MM ALTERNATI VE PI PE CULVERT M 120 700. 00 84, 000. 00

122 650069 450 MM REI NFORCED CONCRETE Pl PE M 39 400. 00 15, 600. 00

123 650075 600 MM RElI NFORCED CONCRETE PI PE M 200 450. 00 90, 000. 00

124 650077 750 MM REI NFORCED CONCRETE PI PE M 27 500. 00 13, 500. 00

125 650079 900 MM REI NFORCED CONCRETE PI PE M 370 600. 00 222, 000. 00

126 650081 1050 MV REI NFORCED CONCRETE Pl PE M 89 800. 00 71, 200. 00

127 650084 1200 MM REI NFORCED CONCRETE Pl PE M 13 900. 00 11, 700. 00

128 650359 250 MM REI NFORCED CONCRETE Pl PE M 27 300. 00 8, 100. 00
(CLASS I11)

129 655369 JACKED 900 MM REI NFORCED CONCRETE PI PE M 71 5, 000. 00 355, 000. 00
(CLASS I11)

130 680933 200 MM PERFORATED PLASTI C M 520 300. 00 156, 000. 00

Pl PE UNDERDRAI N
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03- BUT- 149 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
10/ 18/ 05 10/ 19/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
131 685067 200 MM ALTERNATI VE PI PE UNDERDRAI N M 4, 360 125. 00 545, 000. 00
132 705222 450 MM CONCRETE FLARED END SECTI ON EA 4 1, 000. 00 4, 000. 00
133 705224 600 MM CONCRETE FLARED END SECTI ON EA 17 1, 000. 00 17, 000. 00
134 705227 900 MM CONCRETE FLARED END SECTI ON EA 9 1, 500. 00 13, 500. 00
135 705228 1050 MM CONCRETE FLARED END SECTI ON EA 4 2, 000. 00 8, 000. 00
136 705229 1200 MM CONCRETE FLARED END SECTI ON EA 1 2, 000. 00 2, 000. 00
137 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 65 600. 00 39, 000. 00
138 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 56 750. 00 42, 000. 00
139 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 26 1, 200. 00 31, 200. 00
140 705340 1050 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
141 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 6 1, 500. 00 9, 000. 00
142 705648 450 MM SLI DE HEADGATE EA 1 2,500. 00 2,500. 00
143 721008 ROCK SLOPE PROTECTI ON (LI GAT, METHCD B) VB 2,250 140. 00 315, 000. 00
144 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 240 125. 00 30, 000. 00
145 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 4, 310 90. 00 387, 900. 00
146 034811 SAND BAG EA 1, 300 10. 00 13, 000. 00
147 729010 ROCK SLOPE PROTECTI ON FABRI C MR 11, 400 7.00 79, 800. 00
148 731501 M NOR CONCRETE ( CURB) VB 6 1, 000. 00 6, 000. 00
149 731502 M NOR CONCRETE (M SCELLANEQUS VB 75 1, 000. 00 75, 000. 00
CONSTRUCTI ON)

150 731530 M NOR CONCRETE ( TEXTURED PAVI NG VB 720 800. 00 576, 000. 00
151 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 8, 756 4.00 35, 024. 00
152 ( SF) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 16, 578 12. 00 198, 936. 00
153 (S) 800051 FENCE (TYPE WM METAL POST) M 30, 140 20. 00 602, 800. 00
154 (S) 801191 1.2 MWRE MESH GATE EA 1 500. 00 500. 00
155 (S) 801195 3.0 MWRE MESH GATE EA 18 750. 00 13, 500. 00
156 (S) 801196 3.7 MWRE MESH GATE EA 2 750. 00 1, 500. 00
157 (S) 801272 4.3 MWRE MESH GATE EA 6 1, 250. 00 7,500. 00
158 (S) 801274 4.9 MWRE MESH GATE EA 4 1, 500. 00 6, 000. 00
159 034812 CONCRETE BARRI ER DELI NEATOR (400 MV EA 29 50. 00 1, 450. 00
160 820107 DELI NEATOR ( CLASS 1) EA 490 40. 00 19, 600. 00
161 820111 UNDERDRAI N MARKER EA 42 40. 00 1, 680. 00
162 820112 MARKER ( CULVERT) EA 200 40. 00 8, 000. 00
163 034813 H GHWAY POST MARKER EA 47 40. 00 1, 880. 00
164 820134 OBJECT MARKER (TYPE P) EA 8 50. 00 400. 00
165 820141 OBJECT MARKER ( TYPE K- 1) EA 2 50. 00 100. 00
166 820151 OBJECT MARKER (TYPE L-1) EA 49 50. 00 2,450. 00
167 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 4,340 150. 00 651, 000. 00
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03- BUT- 149 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 18/ 05 10/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
168 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 379 200. 00 75, 800. 00
169 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 2,208 200. 00 441, 600. 00
170 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 380 100. 00 38, 000. 00
(WOOD PCST)
171 (S) 839541 TRANSI TI ON' RAI LI NG ( TYPE V\B) EA 45 2, 600. 00 117, 000. 00
172 (S) 839555 END CAP EA 13 100. 00 1, 300. 00
173 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 54 750. 00 40, 500. 00
174 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 15 2, 600. 00 39, 000. 00
175 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 56 2,000. 00 112, 000. 00
176 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 29 5, 000. 00 145, 000. 00
177 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 29 300. 00 8, 700. 00
178 839701 CONCRETE BARRI ER ( TYPE 60) M 820 135. 00 110, 700. 00
179 839703 CONCRETE BARRI ER ( TYPE 60C) M 320 165. 00 52, 800. 00
180 839705 CONCRETE BARRI ER ( TYPE 60E) M 160 500. 00 80, 000. 00
181 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 410 35. 00 14, 350. 00
182 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 91, 700 . 40 36, 680. 00
( SPRAYABLE)
183 ('S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 17, 100 1. 00 17, 100. 00
184 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 050 2.00 12, 100. 00
185 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 750 .40 1, 100. 00
(BROKEN 3.66 M- 0.92 M
186 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 39, 500 . 40 15, 800. 00
(BROKEN 10.98 M- 3.66 M
187 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,120 .40 848. 00
(BROKEN 5.18 M- 2.14 M
188 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,920 2.00 3, 840. 00
189 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 9,920 3.00 29, 760. 00
190 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 200, 000. 00 200, 000. 00
191 (S) 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 150, 000. 00 150, 000. 00
192 (S) 860401 LI GHTI NG LS LUMP SUM 400, 000. 00 400, 000. 00
193 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 400, 000. 00 400, 000. 00
194 (S) 034814 EXTI NGUI SHABLE MESSAGE S| GN SYSTEMS LS LUMP SUM 100, 000. 00 100, 000. 00
195 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
196 (S) 034815 TRAFFI C COUNT STATI ON LS LUMP SUM 100, 000. 00 100, 000. 00
197 999990 MOBI LI ZATI ON LS LUMP SUM 8, 475, 649. 00 8, 475, 649. 00

TOTAL 84,818, 818. 00



03-3822V4 Bl D245
03- BUT- 149 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 18/ 05 10/ 19/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 7,500. 00 7500. 00 11, 250. 00 11250. 00
2 5, 300. 00 2650000. 00 6, 000. 00 3000000. 00
3 10. 00 47600. 00 8. 00 38080. 00
4 7, 500. 00 7500. 00 11, 625. 00 11625. 00
5 185, 000. 00 185000. 00 100, 000. 00 100000. 00
6 30, 000. 00 30000. 00 70, 000. 00 70000. 00
7 525, 000. 00 525000. 00 400, 000. 00 400000. 00
8 95. 00 19000. 00 80. 00 16000. 00
9 40. 00 21600. 00 40. 00 21600. 00
10 5.00 62000. 00 5.00 62000. 00
11 100. 00 7400. 00 100. 00 7400. 00
12 .56 98560. 00 .50 88000. 00
13 35. 00 8400. 00 40. 00 9600. 00
14 90. 00 29700. 00 60. 00 19800. 00
15 3.50 42000. 00 4.50 54000. 00
16 90, 000. 00 90000. 00 100, 000. 00 100000. 00
17 30. 00 189300. 00 70. 00 441700. 00
18 450. 00 76500. 00 325. 00 55250. 00
19 60. 00 2940. 00 35. 00 1715. 00
20 170. 00 56100. 00 108. 00 35640. 00
21 10, 500. 00 31500. 00 4, 500. 00 13500. 00
22 30. 00 14700. 00 22.00 10780. 00
23 500. 00 30000. 00 143. 75 8625. 00
24 750. 00 750. 00 460. 00 460. 00
25 7.00 14140. 00 7.00 14140. 00
26 2.50 13050. 00 3.50 18270. 00
27 95. 00 6270. 00 100. 00 6600. 00
28 150. 00 16500. 00 100. 00 11000. 00
29 25. 00 6750. 00 5.75 1552. 50
30 2, 000. 00 4000. 00 287.50 575. 00
31 110. 00 95700. 00 98. 25 85477. 50
32 900. 00 4500. 00 517.50 2587. 50
33 2,500. 00 52500. 00 345. 00 7245. 00
34 350. 00 29750. 00 240. 00 20400. 00
35 35. 00 780500. 00 16. 00 356800. 00
36 2, 000. 00 2000. 00 3, 000. 00 3000. 00
37 300. 00 21300. 00 500. 00 35500. 00
38 2, 000. 00 8000. 00 2,500. 00 10000. 00
39 17.00 159120. 00 16. 00 149760. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03-3822V4
03- BUT- 149
10/ 18/ 05

630.

280.
1, 100.
71.

700.

150.

250, 000.
49.

76.

40.

142.

10.
65.

165.
500.
780.
2, 100.
2, 000.

600.
625000.
12120000.
15000.
165760.
111500.
4690.
3940.
180000.
11000.
44730.
55530.
212800.
13200.
446424.
71250.
36210.
11900.
36000.
250000.
10627200.
17404000.
1068000.
31350.
266880.
38600.
19500.
3525.
9715.
12760.
114345.
1193500.
81900.
35700.
602000.

SUMMARY

2, 500.
1, 215, 000.
10.

6, 000.
70.
100.
150.
27.

48.

11.
650.

1.

260.

1, 100.
80.

2.

2.

200.
171.
56, 625.

89.
83.
500.

380.
470.
1, 470.
3, 500.
2,500.

OF

REMA/

2500.
1215000.
11009000.
6000.
145040.
111500.
10050.
10795600.
172800.
11250.
46150.
61700.
197600.
13200.
501600.
128250.
39050.
3400.
41040.
56625.
1242000.
20381000.
2216100.
110000.
268800.
34740.
18000.
4230.
12060.
15840.
263340.
1121890.
154350.
59500.
752500.

DDERS



03-3822V4 Bl D245

03- BUT- 149 SUMMARY OF REMAI NI NG BI DDERS PAGE 14

10/ 18/ 05 10/ 19/ 05
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

79 3, 700. 00 592000. 00 2, 800. 00 448000. 00
80 3, 050. 00 512400. 00 3, 600. 00 604800. 00
81 380. 00 991800. 00 300. 00 783000. 00
82 500, 000. 00 500000. 00 480, 000. 00 480000. 00
83 500. 00 164500. 00 485. 00 159565. 00
84 640. 00 5582720. 00 710. 00 6193330. 00
85 850. 00 59500. 00 700. 00 49000. 00
86 625. 00 118750. 00 1, 000. 00 190000. 00
87 750. 00 307500. 00 1, 300. 00 533000. 00
88 2, 000. 00 420000. 00 600. 00 126000. 00
89 735. 00 588000. 00 550. 00 440000. 00
90 130. 00 6110. 00 172. 50 8107. 50
91 50. 00 4000. 00 100. 00 8000. 00
92 2, 800. 00 33600. 00 2, 800. 00 33600. 00
93 120. 00 9240. 00 140. 00 10780. 00
94 600. 00 7800. 00 800. 00 10400. 00
95 800. 00 10400. 00 800. 00 10400. 00
96 1, 150. 00 39100. 00 2, 000. 00 68000. 00
97 1, 300. 00 35100. 00 3, 200. 00 86400. 00
98 260. 00 2600. 00 250. 00 2500. 00
99 3.00 22350. 00 2.50 18625. 00
100 1.80 3060846. 00 1.75 2975822. 50
101 3.00 172119. 00 2.20 126220. 60
102 8. 00 5760. 00 8. 00 5760. 00
103 4.00 2880. 00 4.00 2880. 00
104 12. 00 53700. 00 12. 00 53700. 00
105 2.00 8950. 00 2.00 8950. 00
106 7.00 1582511. 00 8. 00 1808584. 00
107 1.00 226073. 00 1.00 226073. 00
108 1, 000. 00 14000. 00 1, 500. 00 21000. 00
109 2, 300. 00 193200. 00 2, 250. 00 189000. 00
110 2,675.00 374500. 00 2,625.00 367500. 00
111 2,675.00 21400. 00 2,625.00 21000. 00
112 10. 00 75410. 00 8. 00 60328. 00
113 3.00 22623. 00 1.00 7541. 00
114 170. 00 20400. 00 500. 00 60000. 00
115 110. 00 3190. 00 800. 00 23200. 00
116 30. 00 870. 00 500. 00 14500. 00
117 390. 00 538200. 00 320. 00 441600. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

03-3822V4
03- BUT- 149
10/ 18/ 05

451200.
259700.
20400.
102000.
19500.
115000.
12150.
175750.
66750.
10075.
10800.
312400.
124800.
784800.
4800.
20400.
13500.
7000.
2300.
39000.
35000.
22100.
1200.
8400.
4500.
337500.
36000.
646500.
32500.
22800.
5400.
90000.
604800.
61292.
165780.
440044.
525.
18000.
3000.

SUMMARY

OF

REMA/

385400.
210210.
17680.
47280.
17043.
86600.
17388.
187220.
54201.
12441.
7128.
247435.
114400.
488320.
1604.
8075.
8883.
5672.
1727.
7540.
8344.
10842.
834.
5958.
4025.
456750.
47760.
607710.
15990.
15960.
3000.
75000.
540000.
26268.
248670.
723360.
600.
14400.
2000.

N |

N G

B I

DDERS

Bl D245
PAGE 15
10/ 19/ 05



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

03-3822V4
03- BUT- 149
10/ 18/ 05

240, 000.
300, 000.
400, 000.
200, 000.
100, 000.

30, 000.

owREENEN,

651000.
83380.
364320.
44840.
121500.
3900.
37800.
45000.
112000.
174000.
21750.
112340.
164800.
64000.
25420.
45850.
34200.
24200.
5500.
39500.
2120.
5760.
49600.
240000.
300000.
400000.
200000.
100000.
30000.

SUMMARY

3.

4.

100, 000.
50, 000.
750, 000.
400, 000.
80, 000.
50, 000.

OF

REMA/

802900. 00
94750. 00
441600. 00
30400. 00
139500. 00
2600. 00
40500. 00
45000. 00
123200. 00
179800. 00
23200. 00
114800. 00
54400. 00
97600. 00
24600. 00
68775. 00
27360. 00
22990. 00
5500. 00
29625. 00
1590. 00
5760. 00
47120. 00
100000. 00
50000. 00
750000. 00
400000. 00
80000. 00
50000. 00

N |

N G

B I

DDERS

Bl D245
PAGE 16
10/ 19/ 05



03-3822V4 Bl D245

03- BUT- 149 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
10/ 18/ 05 10/ 19/ 05
R P e e PR EREREPE R e T e E e PR PREREPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
R L L L P LU rE R L L LR P LU E
196 | 80, 000. 00 80000. 00| 50, 000. 00 50000. 00
197 | 8, 285, 000. 00 8285000. 00| 9, 089, 087. 00 9089087. 00

TOT 84,867, 477. 00 91, 035, 096. 60



